
Limited Tender 

Name of work – Tender for monitoring and Evaluation Services for 
various sites under CSR 

 

Last date of receipt of Quotation-    20.03.2014 at 1400 Hrs. 
Opening of Technical Bid              20.03.2014 at 1500 Hrs. 
Opening of price Bid      20.03.2014 at 1530 Hrs. 
 
1.  Introduction 

 Security Printing & Minting Corporation of India Ltd (SPMCIL), wholly 
owned company of Government of India, was incorporated in January 2006 
with its HQs at New Delhi.  It is a Mini Ratna status central public sector 
undertaking under the administrative control of Department of Economic 
Affairs of Ministry of Finance. SPMCIL is engaged in the manufacture of 
security paper, printing of currency and bank notes, non-judicial stamp 
papers, postage stamps, travel documents, minting of coins etc. There are 
nine units under the control of SPMCIL viz. four Mints, two Bank Note  
Printing Presses, two Security Printing Presses and one Security Paper Mill 
which were earlier reporting independently to Currency and Coinage Division 
of the Department of Economic Affairs, Ministry of Finance, Government of 
India  before their corporatization in February 2006. 
 

 SPMCIL is carrying out CSR projects at various places scheduled in 
Annexure I (enclosed) as per the guidelines of Department of Public 
Enterprises.   
 

2.      Request for proposal:- 

Tender in two parts (Part-I Technical Bid and Part –II Price Bid) in 
separate sealed covers are invited by the Deputy General Manager 
(Industrial Relation), SPMCIL, 1st Floor, Jawahar Vyapar Bhawan, Janpath, 
New Delhi- 110 001 for monitoring and Evaluation Services for various sites 
under Corporate Social Responsibility (CSR) as per Annexure - I.  The Tender 
shall be valid for 30 days from the date of submission of offer. 
 

3. Scope of work 

 The work as per Annexure - I are to be evaluated and certified by 
independent agencies short listed. The work involves to see the flow of 
expenditure, document the project in a professional manner by highlighting 
the objectives of base line survey etc. evaluate, the social benefits achieved 
as per proposal under CSR. Internal benefits of the project and evaluation 
thereof shall be studied.  Methodology of undertaking CSR projects and 
evaluation requirement may be seen from the latest copy of DPE guidelines 
dated 01.04.2013 (Enclosed as Annexure II) 
 
 Details of the projects to be monitored and evaluated is enclosed as 
Annexure - I. 
 

 



4. Inspection Services 

 Consultant shall arrange to carry out final evaluation of all CSR 
projects which has been approved and shall report any short comings/ 
variations therein. 
 

5.    Time Schedule 

Zero date will be considered from date of letter of intent.  Total period 
of completion of project shall be 2 (Two) months from the date of taking up 
the project. 
 

6. Price Bid 

The prices quoted shall remain firm and fixed during the pendency of 
the contract.  The total quoted price shall also include all kinds of applicable 
taxes till completion like service tax, vat or any central/state/local taxes, 
cesses, duties, etc.  If the tenderer fails to include taxes and duties in price 
bid of tender, no claim thereof will be considered by the client after 
submission of bid.  The price bid should be quoted in the following format.   

 
 “Rate only in percentage must be quoted, otherwise tender will 
not be considered.”  
    

Schedule of 
Consultancy 

Fees in % of value of 
complete project 

including service tax, 
vat etc. 

 

 

 

 

 Work will be awarded to the bidder quoting the lowest % of value of all 
CSR projects. 

 

7. Duration of validity 

 Quotation submitted to SPMCIL, New Delhi shall remain valid for 30 
days following the date of submission of offer. 
 

8.       Evaluation of Financial Bid 

(i)  The financial bid should contain the complete bid document with 
 duly  filled in as per schedule of financial quote as at Para 6. 

(ii)  The price to be quoted only in % value of the project.  The price 
shall be  inclusive of all the taxes like service tax, etc. and all 
expenditure incurred  by the consultant on all the activities 
required for commencement  /completion/documentation as per the 
contract. 

9.  Terms of payment 

 The payment for consultation fees will be made after submission of 
final evaluation report regarding execution of the project and utilization of 
the amount released for the purpose. 



Annexure - I 

Sr. 
No. 

Name of work Name of 
implementing 

agency 

Amount   
(in lacs) 

1 Providing Solar Lighting System 
in the 4 (four) villages of 
Hoshangabad District 

SPM, 
Hoshangabad 

`6,97,160/- 

2 Providing Rain Water Harvesting 
System of 1/3 covered area of 
BNP, Dewas office building  

BNP, Dewas `26,07,238/- 

3 Providing aids and appliances to 
the disabled persons through 
ALIMCO 

SPM, 
Hoshangabad 

`19,50,000/- 

4 Providing 4 Nos. food distribution 
vehicles at Medak (AP) through 
Akshaya Patra Foundation 

IGM, Hyderabad `27,01,800/- 

5 Providing financial assistance for 
500 Nos. of polio effected 
children through Narayan Sewa 
Sansthan, Udaipur 

BNP, Dewas `17,00,000/- 

6 Plantation of trees at Narmada 
river ghat at Hoshangabad  

SPM, 
Hoshangabad  

`30,00,000/- 

7 Providing Medical Mobile Van 
through Indian Red Cross Society 
Mumbai  

IGM, Mumbai `7,50,000/- 

8 To provide Solar LED Street 
Lighting in Mint premises and 
residence colonies at IGM, 
Mumbai 

IGM, Mumbai  `12,00,000/-

9 To provide electrostatic oil 
filtration machine in coining 
presses, blanking presses and 
PPL system at IGM, Mumbai 

IGM, Mumbai  `18,00,000/-

10 To develop green belt in Mint 
premises to improve the 
environment at IGM, Mumbai 

IGM, Mumbai  `12,00,000/-

11 Study and development of 
sewage treatment plant through 
NEERI at SPM, Hoshangabad 

SPM, 
Hoshangabad 

`16,85,400/-

12 To provide Solar LED Street 
Lighting at IGM, Kolkata 

IGM, Kolkata  `20,00,000/- 

TOTAL `2,12,91,598/- 

 

Note 

1. The list of the above project is indicative which may vary due to non-
implementation of any project or cost may be increased/ decreased by 
the executing agency as per actual requirements and with the consent 
of this Company. 

 


