Corrigendum

Date: 22.02.2021

Attention is invited to the Open Tender (NCB) no. SPMCIL/IT/79/19/2020/10572 dated 20.01.2021 Design & Development of new SPMCIL Website and a Separate E-Commerce Site with onsite comprehensive support for five years. In this regard, the pre-bid meeting was held on 02.02.2021 as per tender. Accordingly, following changes are made in the tender as corrigendum. All other tender terms and conditions are remain same as per tender:

I. CORRIGENDUM FOR TENDER SPMCIL/IT/79/19/2020 FOR DESIGN & DEVELOPMENT OF NEW SPMCIL WEBSITE AND A SEPARATE E-COMMERCE SITE WITH ONSITE COMPREHENSIVE SUPPORT FOR FIVE YEARS.

Sl.	Description	Tender Clause		To be read as
1.	Page 24 - Section No.	2 Manpower at SPMCIL Location	i.	SPMCIL Office timings 9.00 AM to 5.30 PM but not limited to these timings, in
	3: 2 Manpower at			case of project requirements extended working may be carried out.
	SPMCIL Location		ii.	As per SPMCIL calendar, Minimum working days of manpower resources will be
				equal to the working days of SPMCIL deployed location. In addition to this a
				deployed resource is entitled to avail 2 leave per month, which can be carried
				forward and accumulated in year only.
			iii.	The selected vendor has to make provision of backup manpower resources at their
				end to manage planned leave/unauthorized absent of deployed 2 resources. The
				Backup engineer(s) should be having equivalent or higher qualification and
				experience criteria. Billing will be done for two resources only.
			iv.	Selection Procedure for deployment of support engineer: Selected Bidder will
				provide the CVs (minimum 4 Nos, two for each Role) of support engineers to be
				deployed at SPMCIL site and SPMCIL IT team will review and take interview of
				the proposed engineers and if found suitable than shall be allowed to be deployed
				within 15 days along with police verification. During the support period if the
				performance of any of the support engineer found to be unsatisfactory than bidder
				will have to replace the same following the above mentioned process of selection.

rience in design and l and should have
S and e-commerce
S solution
rience in design and
l and should have
S and e-commerce developing WCAG
ould have working
l a IS dev

3.	Section XI Price	1. Design & Development of Website								
	Schedule	& E-commerce site :								
	Senedule	Rs	Phase I (Website, E-commerce & CMS Design & Development with hosting)							
		2. Comprehensive Annual Maintenance				А	В	C=(A*B)	D-	Δ+C
	for five years : Rs			Description	HSN Code	Price (in Rs)	GST(%)	GST in Rs	D=A+C Total	
		1	Design Development of website and E- commerce portal	cour						
		4. License ATS, if any	2	E-comm, CMS, Database etc. licenses(if any)						
			Total of Phase I*							
			Phase II (Comprehensive Annual Maintenance Charge/Contract for Five years)							
		Rs			HSN Code	Price Per month(in Rs)	GST(%)	GST in Rs	D=A+C	E=60*D
			1	Hosting charges for 5 years (includes SSL certificate etc.)						
		2	Comprehensive Annual maintenance charges of website and e-commerce portal for five years including security audit, license ATS, etc.							
				HSN Code	Price Per month(in Rs)	GST(%)	GST in Rs	D=A+C	E=60*D	
		3	Manpower charges to be deployed onsite(for five years)							
		i	Sr. Developer							
		ii	Jr. Developer							
		Total of Phase II*								
			Total of Phase I*(in Rs) Total of Phase II**(in					· · · · ·		
							otal of Phase s)	11**(in		
								rand Total(i	n Rs)	
			* 80% payment of Phase-I after go live and 20% payment of Phase-I after warranty period							
			** Quarterly payment of Phase-II							
L	1			zuar writy payment of Fila	50-11					

II. Further the Bid Opening date of the tender is extended as follows:

Closing date and time for receipt of tenders	09.03.2021 by 3:00 PM			
Time and date of opening of tenders	09.03.2021 by 3:30 PM			

Yours faithfully,

Sd/-

(Ravi Prakash Yadav) Dy. Manager (Materials)